STATE OF CALI FORNI A BI D SUMMARY

IN LOS ANGELES COUNTY I N CERRI TOS
AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 08/ 29/ 02
CONTRACT NUMBER 07-002964
LOCATI ON 07-LA-91-R16. 6/ R17. 3

H GHWAY PLANTI NG AND | RRI GATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
08/ 30/ 02
CONTRACT CODE 'D '
63 CONTRACT | TEMS

FEDERAL AID ACNH P091-(111)E
ACI M 605- 2( 895) E

TOTAL NUMBER OF WORKI NG DAYS 1050
PERCENT UNDER EST 21. 95

714 523-9200
00448636

FAX 714 523-9201

714 939- 6600
00492862

FAX 714 935-1199

PROPGOSALS | SSUED 13 FUND TOTAL HB32 3, 195, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 2, 853,000. 00 AMOUNT UNDER 626, 161. 90
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,226, 838. 10 3 BELAI RE VWEST LANDSCAPE | NC
P O BOX 6270
BUENA PARK CA 90622
2 2,415, 484. 90 1 MARI NA LANDSCAPE | NC
1100 E KATELLA AVE
ANAHEI M CA 92805
3 2,587,887.50 2 DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596

909 926- 7444
00576183

FAX 909 926- 7440



07-002964
07-LA-91-R1
08/ 29/ 02

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 2
08/ 30/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CROWN FENCE
LONG BEACH CA

J F L ELECTRIC
LOS ANGELES CA

STATEW DE SAFETY AND SI GNS
PONAY CA

TR BORI NG
LA HABRA CA

TRU GREEN
MONROVI A CA

VALLEY CONCRETE PLACI NG
SYLMAR CA

CHAI'N LI NK FENCE AND GATES

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

VWELDED STEEL Pl PE ( PARTI AL)

ROADSI DE CLEARI NG ( PARTI AL)

SLOPE PAVI NG COBBLESTONE



07-002964 Bl D245

07-LA-91-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 29/ 02 08/ 30/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE CHAI N LI NK GATES
SUN VALLEY CA
APEX ENVI RONVENTAL LEAD COVPLI ANCE PLAN
HUNTI NGTON BEACH CA
BULLSEYE BORI NG BORI NG
CALI MESA CA
HARDY AND HARPER ASPHALT CONCRETE PLACI NG AND DI KE
SANTA ANA CA
MOORE ELECTRI C ELECTRI C
CORONA CA
REPLENI SH PRODUCTS MULCH
TEMECULA CA
SM TH AND SON CONSTRUCTI ON S| GNS
FALLBROOK CA
VALLEY CONCRETE PLACI NG CONCRETE AND SLOPE PAVI NG COBBLESTON
SYLMAR CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AYALA BORI NG | TEM 53 ( PARTI AL)
FONTANA CA
CROWN FENCE | TEM 60 ( PARTI AL)

SANTA FE SPRI NGS CA
CONTI NUED ON NEXT PAGE



07-002964 Bl D245

07-LA-91-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 29/ 02 08/ 30/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 D G YEAGER I TEMS 55 THRU 57 (PARTI AL)

CORONA CA
HYDROSPROUT | TEMS 16 THRU 20 ( PARTI AL)
ESCONDI DO CA
MOCRE ELECTRI C | TEM 62 ( PARTI AL)
CORONA CA
VALLEY CONCRETE PLACI NG | TEMS 58 AND 59 ( PARTI AL)

SYLMAR CA



07-002964 Bl D245

07- LA-91-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 29/ 02 08/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00* 7, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
3 150221 ABANDON | NLET EA 1 1, 000. 00 1, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 30 66. 67 2, 000. 10
5 150771 REMOVE ASPHALT CONCRETE DI KE M 35 15. 00 525. 00
6 150860 REMOVE BASE AND SURFACI NG MB 175 15. 00 2, 625. 00
7 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 30 100. 00 3, 000. 00
8 153246 REMOVE CONCRETE (M SCELLANEOUS) LS LUMP SUM 2, 500. 00* 2, 500. 00
9 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 2 100. 00 200. 00
10 190101 ROADWAY EXCAVATI ON VB 600 10. 00 6, 000. 00
11 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
12 200002 ROADSI DE CLEARI NG LS LUMP SUM 45, 000. 00* 45, 000. 00
13 200114 ROCK BLANKET MR 1, 940 45. 00 87, 300. 00
14 024006 ROCK OUTCROPPI NGS EA 10 1, 500. 00 15, 000. 00
15 202011 MUL CH VB 4,320 27. 00 116, 640. 00
16 203003 STRAW ( ERCS| ON' CONTROL) TONN 1 1, 000. 00 1, 000. 00
17 203014 FI BER ( EROSI ON CONTROL) KG 170 3.00 510. 00
18 203024 COVPOST ( EROSI ON' CONTROL) KG 930 1. 00 930. 00
19 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 12 160. 00 1, 920. 00
20 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 50 10. 00 500. 00
21 204006 PLANT ( GROUP F) EA 18, 900 .27 5, 103. 00
22 204008 PLANT ( GROUP H) EA 225, 000 .24 54, 000. 00
23 204035 PLANT ( GROUP A) EA 4,930 8. 00 39, 440. 00
24 204038 PLANT ( GROUP U) EA 540 85. 00 45, 900. 00
25 204099 PLANT ESTABLI SHVENT WORK LS LUVMP SUM 180, 000. 00* 180, 000. 00
26 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 10, 000. 00* 10, 000. 00
27 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 59 250. 00 14, 750. 00
28 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 73 260. 00 18, 980. 00
29 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 5 300. 00 1, 500. 00
30 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 1 1, 500. 00 1, 500. 00
(WALL MOUNTED)
31 024007 32 STATI ON | RRI GATI ON CONTROLLER EA 4 2, 250. 00 9, 000. 00
(WALL MOUNTED)
32 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 1 2, 000. 00 2, 000. 00
(WALL MOUNTED)
33 024008 REMOTE CONTROL VALVE ACTUATOR EA 1 1, 000. 00 1, 000. 00
34 208018 25 MM GALVANI ZED STEEL Pl PE M 70 50. 00 3, 500. 00

(SUPPLY LI NE)



07-002964 Bl D245

07- LA-91-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 29/ 02 08/ 30/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 208023 75 MM GALVANI ZED STEEL PI PE M 10 100. 00 1, 000. 00
(SUPPLY LI NE)

36 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 22, 800 7.00 159, 600. 00
(SUPPLY LI NE)

37 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 6, 250 7.50 46, 875. 00
(SUPPLY LI NE)

38 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 13, 300 8. 00 106, 400. 00
(SUPPLY LI NE)

39 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 750 9. 00 6, 750. 00
(SUPPLY LI NE)

40 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 3, 440 10. 00 34, 400. 00
(SUPPLY LI NE)

41 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 770 12.00 9, 240. 00
(SUPPLY LI NE)

42 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 4,210 15. 00 63, 150. 00
(SUPPLY LI NE)

43 208291 75 MM PLASTI C Pl PE (PR 315) M 400 18. 00 7, 200. 00
(SUPPLY LI NE)

44 208304 WATER METER EA 1 8, 000. 00 8, 000. 00

45 208465 SPRI NKLER ( TYPE A-5) EA 270 25.00 6, 750. 00

46 208467 SPRI NKLER ( TYPE A-7) EA 1,010 25. 00 25, 250. 00

47 208483 SPRI NKLER ( TYPE C- 3) EA 5,070 15. 00 76, 050. 00

48 208493 75 MM GATE VALVE EA 14 350. 00 4,900. 00

49 024009 20 MM PRESSURE RELI EF VALVE EA 9 350. 00 3, 150. 00

50 024010 40 MM FI LTER ASSEMBLY UNI T EA 27 250. 00 6, 750. 00

51 024011 40 MM BALL VALVE EA 27 150. 00 4, 050. 00

52 208731 200 MM CORRUGATED HI GH DENSI TY M 220 60. 00 13, 200. 00
POLYETHYLENE Pl PE CONDUI T

53 (S) 208798 200 MM VELDED STEEL Pl PE CONDUI T M 180 250. 00 45, 000. 00
(6.35 MM THI CK)

54 024012 CLASS 3 AGGREGATE BASE VB 90 50. 00 4,500. 00
( MAI NTENANCE ACCESS)

55 (S) 390103 ASPHALT CONCRETE ( TYPE B) TONN 0.2 1, 000. 00 200. 00

56 (S) 390113 ASPHALT CONCRETE DI KE M 120 30. 00 3, 600. 00

57 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 5 100. 00 500. 00
AREA)

58 (S) 024013 SLOPE PAVI NG ( COBBLESTONE) M2 4,300 95. 00 408, 500. 00

59 (S) 024014 SLOPE PAVI NG ( ROCK BLANKET) M2 5, 290 60. 00 317, 400. 00



07-002964 Bl D245

07-LA-91-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
08/ 29/ 02 08/ 30/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
60 802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 8 700. 00 5, 600. 00
61 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 6 1, 000. 00 6, 000. 00
62 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 20, 000. 00* 20, 000. 00
63 999990 MOBI LI ZATI ON LS LUWVP SUM 120, 000. 00* 120, 000. 00

TOTAL 2,226, 838. 10



07-002964 Bl D245
07-LA-91-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 29/ 02 08/ 30/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 4, 500. 00* 4500. 00 18, 000. 00* 18000. 00
2 25, 000. 00* 25000. 00 64, 468. 00* 64468. 00
3 580. 00 580. 00 3, 200. 00 3200. 00
4 48. 00 1440. 00 135. 00 4050. 00
5 63. 00 2205. 00 130. 00 4550. 00
6 105. 00 18375. 00 50. 00 8750. 00
7 94. 00 2820. 00 220. 00 6600. 00
8 9, 000. 00* 9000. 00 10, 000. 00* 10000. 00
9 600. 00 1200. 00 3, 000. 00 6000. 00
10 10. 00 6000. 00 32.00 19200. 00
11 4, 500. 00* 4500. 00 6, 800. 00* 6800. 00
12 45, 000. 00* 45000. 00 45, 000. 00* 45000. 00
13 58. 00 112520. 00 38. 00 73720. 00
14 2,000. 00 20000. 00 5, 250. 00 52500. 00
15 32.00 138240. 00 23.00 99360. 00
16 600. 00 600. 00 580. 00 580. 00
17 2.95 501. 50 5.50 935. 00
18 . 88 818. 40 . 80 744. 00
19 42.00 504. 00 78. 00 936. 00
20 1.50 75. 00 2.25 112. 50
21 .25 4725. 00 .22 4158. 00
22 .12 27000. 00 .22 49500. 00
23 5. 00 24650. 00 7.65 37714.50
24 74.00 39960. 00 69. 00 37260. 00
25 100, 000. 00* 100000. 00 260, 800. 00* 260800. 00
26 120, 000. 00* 120000. 00 43, 610. 00* 43610. 00
27 191. 00 11269. 00 225.00 13275. 00
28 172. 00 12556. 00 235. 00 17155. 00
29 324.00 1620. 00 550. 00 2750. 00
30 3, 360. 00 3360. 00 525. 00 525. 00
31 4,450. 00 17800. 00 1, 323.00 5292. 00
32 3, 600. 00 3600. 00 675. 00 675. 00
33 1, 900. 00 1900. 00 1, 500. 00 1500. 00
34 56. 00 3920. 00 140. 00 9800. 00
35 150. 00 1500. 00 50. 00 500. 00
36 8. 50 193800. 00 5.25 119700. 00
37 8. 80 55000. 00 6. 00 37500. 00
38 9. 40 125020. 00 7.15 95095. 00
39 9. 90 7425. 00 8. 00 6000. 00




07-002964 Bl D245

07-LA-91-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 29/ 02 08/ 30/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 8. 10 27864. 00 9. 00 30960. 00
41 12. 60 9702. 00 10. 50 8085. 00
42 13.90 58519. 00 11.25 47362. 50
43 15. 80 6320. 00 12. 15 4860. 00
44 7, 600. 00 7600. 00 9, 120. 00 9120. 00
45 22.50 6075. 00 35. 00 9450. 00
46 22.50 22725. 00 35. 00 35350. 00
47 4.50 22815. 00 20. 00 101400. 00
48 284.00 3976. 00 525. 00 7350. 00
49 402. 00 3618. 00 155. 00 1395. 00
50 241.00 6507. 00 565. 00 15255. 00
51 145. 00 3915. 00 180. 00 4860. 00
52 78. 00 17160. 00 152. 00 33440. 00
53 209. 00 37620. 00 375. 00 67500. 00
54 62. 00 5580. 00 68. 00 6120. 00
55 3, 300. 00 660. 00 5, 200. 00 1040. 00
56 27.00 3240. 00 29. 00 3480. 00
57 333. 00 1665. 00 425. 00 2125. 00
58 106. 00 455800. 00 118. 00 507400. 00
59 75. 00 396750. 00 68. 00 359720. 00
60 1, 030. 00 8240. 00 950. 00 7600. 00
61 525. 00 3150. 00 3, 200. 00 19200. 00
62 32, 000. 00* 32000. 00 34, 500. 00* 34500. 00
63 125, 000. 00* 125000. 00 102, 000. 00* 102000. 00

TOT 2,415, 484. 90 2,587,887.50



